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Document 00911

NOTICE OF
ADDENDUM NO. !

Date of Addendum: © 4-17—-15

PROJECT NAME: Bringhurst Pedestrian Bridge Over UPRR

PROJECT NO: WBS No. N-000420-0045-4

BID DATE: April 23, 2015 (There is no change to the Bid Date.)
...‘\\\\\\.
FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director S Llem,
City of Houston, Department of Public Works and EngineeringZx.” ‘ﬁ KV
611 Walker Street £ EPANID £, SALAZAR JA., 5
Houston, Texas 77002 YT ;;’
Attn: Ben Bansal , Project Manager '%%-. 2oy

8 -\G-20\S
CHANGE IN BID DATE SES HORIZON CONSULTING ENGINEERS, INC.

TEXAS REGISTERED ENGINEERING FIRM F-003922

TO: Prospective Bidders

The time of day and place for submittal of bid remains the same

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager following
the procedures specified in Document 00200 — Instructions to Bidders. Immediately notify the
City Engineer through the named Project Manager upon finding discrepancies or omissions in
the Bid Documents.

This Addendum includes:

ADDENDUM SYNOPSIS

Changes to Project Manual
Bidding Requirements

o4 _-17-15

Ravi Kaleyatodi,, P.E.,
Senior Assistant Director
Department of Public Work
And Engineering

END OF DOCUMENT
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Document 00910
ADDENDUM NO. ’

Date of Addendum: 04— 17-15

PROJECT NAME: Bringhurst Pedestrian Bridge Over UPRR

PROJECT NO: WBS No. N-000420-0045-4

BID DATE: April 23, 2015 (There is no change to the Bid Date.)

FROM: J. Timothy Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street
Houston, Texas 77002
Attn: Ben Bansal, P.E. , Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable. Insofar as the original Project Manual and
Drawings are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Change bars (| ) are
provided in the outside margins of pages from the Project Manual to indicate where
changes have been made; no change bars are provided in added Sections. Reissued
Drawing Sheets show the Addendum number below the title block and changes in the
Drawing are noted by a revision mark and enclosed in a revision cloud.

"‘\\\\\‘.

S%¢ OF T
...«?:‘..e.on-o.,ret:Q‘

SES HORIZON CONSULTING ENGINEERS, INGC.
TEXAS REGISTERED ENGINEERING FIRM F-003922
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ADDENDUM NO. 1
CHANGES TO PROJECT MANUAL

BIDDING REQUIREMENTS

1. Document 00010: Remove the entire Document 00010 and replace with the
attached Document 00010-T.

2. Document 00495-T: Remove the entire Document 00495-T and replace with the
attached Document 00495-T.

3. Document 00520-T: Remove the entire Document 00520-T and replace with the
attached Document 00520-T.

4. Document 00613: Delete this document, Document 00613 is not a component of
this Project Manual.

5. Document 00800-T: Remove the entire Document 00800-T and replace with the
attached Document 00800-T.

6. Document 00810: Add Document 00810.

7. Document 00812: Delete this document, Document 00812 is not a component of
this Project Manual.

END OF ADDENDUM NO. 1

Ravi Kaleyatodi, P.E., CP
Senior Assistant Dlrector
Department of Public Works and

Engineering
%
RK:MS:B8B:sdd

END OF DOCUMENT
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Document 00010-T

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston Department of Public

Works and Engineering Standard Construction Specifications for Wastewater Collection Systems, Water
Lines, Storm Drainage, Street Paving, and Traffic located here:
http://documents.publicworks.houstontx.gov/document-center/cat view/88-engineering-and-
construction/92-specifications/208-division-02-16-standard-specifications.html; and are
incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for filing" are to be

provided by Bidder and are not included in this Project Manual unless indicated for example only. The
Document numbers and titles hold places for actual documents to be submitted by Contractor during Bid,
post-bid, or construction phase of the Project. Specification Sections marked with an asterisk (*) are
amended by a supplemental specification, printed on blue paper and placed in front of the Specification it
amends. Documents in the 200, 300 and 400 series of Division 00, except for Document 004108 — Bid
Form, Part B, are not part of the Contract.

Doc.

No. Document Title Doc. Date
INTRODUCTORY INFORMATION

00010-T TxDot Table of Contents............cccveviiiiiiiiiiiiies e, 11-01-2014

00015  List Of Drawings .......ueciiviiiiiiiiiiiiee et 02-01-2004

00041 List of Pre-qualified Asbestos & Lead Abatement Contractors ...... 03-21-2012

00042 List of Designated Subcontractors and Suppliers .......................... 02-01-2004

BIDDING REQUIREMENTS

INSTRUCTIONS TO BIDDERS

00200 Instructions to Bidders ..........oeeoevivieieeiiieeeee e .03-01-2014
00210-T Supplementary Instructions to Bidders....................c..ocooveninn, 10-11-2011
00220 Request for Bid Information ............ccceeveeiieiciieiec e 06-11-2004
INFORMATION AVAILABLE TO BIDDERS
00320 Geotechnical Information...........cceevveveeiciiiiirieeeeieeeee e 09-02-2005
00340 Environmental Information...........cccceeveoviiiiirererieree e, 09-14-2005
BID FORMS AND SUPPLEMENTS
00410 Bid Form, Parts A & Bi.........ooveeiiiiirieee et .03-06-2015
00430 Bidder's Bond (For filing; Example FOrm).......cccccccvvveevivieieiinvnnnnen. 02-01-2004
00450 Bidder's Statement of MWBE/PDBE/DBE/SBE Status.................. 03-09-2007
00452 Contractor Submission List - Fair Campaign Ordinance................ 04-30-2004
00454 Affidavit of Non-interest .........ccccouvvveeiiieiiiiriieeeeeee e, 02-01-2004
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00455 Affidavit of Ownership or Control............cccooiiiiiiiiiicereeee e, 09-04-2007
00456 Bidder's Certificate of Compliance with Buy American Program.... 02-01-2004
00457 Conflict of Interest Questionnaire...... .....cccccevveiveiniinncneee. +.....02-28-2006
00458 Bidder's Certificate Regarding Foreign Trade Restriction.............. 02-01-2004
00459 Contractor's Statement Regarding Previous Contracts
SUbJECL O EEO ...t 02-01-2004

POST-BID PROCEDURES
00495-T Post-bid Procedures For TxDOT Funded Projects..................... 08-01-2013

CONTRACTING REQUIREMENTS

AGREEMENT
00501 Resolution of Contractor........cccccocceieiiiieei i 02-01-2010
00520-T AQreemMENt .. ..ot eees 07-01-2013
BONDS AND CERTIFICATES
00600-T List of Proposed Subcontractors and Suppliers..............cccceuenene. 03-25-2013
00601 Drug Policy Compliance Agreement.............ccceveeeiieiieericccnnnneenen, 02-01-2004
00602 Contractor's Drug Free Workplace Policy (For filing)
00603 Checklist for Drug Policy Submittal..............ccocevveveereiiniiiiieee, 02-09-2012
00604 History of OSHA Actions and List of On-the-job Injuries................ 02-01-2004
00605 List of Safety Impact Positions...........cccovvioneniieiiiiiiiee e, 02-01-2004
00606 Contractor's Certification of No Safety Impact Positions................ 02-01-2004
00607 Certification Regarding Debarment, Suspension, and Other
Responsibility Matters...........ccccovviiiiiieniiiei e 02-01-2004
00610 Performance Bond...........ccoccvvvieiiriceeiiciieieee et 05-17-2005
00611 Statutory Payment Bond..........ccoccoeiviiiiieiiiiieceeeeeecccee e, 05-17-2005
00612-T One-year Warranty Of Work Bond..........c..ccocveivvieeeiciciieee e, 04-10-2013
00620 Affidavit of Insurance (with attached Certificates of Insurance)...... 02-01-2004
00622 Name and Qualifications of Proposed Superintendent (For filing)
00633 Equal Employment Opportunity—Certification By Material Suppliers ...... 02-01-2010
00642 Monthly Subcontractor Payment Reporting Form.......................... 02-01-2010
00646 Payment Notification Explanation of Withholding........................... 02-01-2010
GENERAL CONDITIONS
00700 General ConditioNS ......c.cooveiiiiiiiiiee et 01-01-2015
SUPPLEMENTARY CONDITIONS
00800-T TxDOT Supplementary Conditions ................cooovivviiiiiiniiinn.s 04-01-2015
00805-T TxDOT DBE Program Requirements ...........ccoovvvvviviiiiiniiinns. 08-01-2011
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00806-T TxDot Disadvantaged Business
Enterprise Program Requirements..............ccooiiiiiiiiinc i, 03-31-2012
00810 Federal Wage Scale For Highway Construction ..............ccccevevnaes 02-01-2015
00830 Trench Safety Geotechnical Information..........cccccevvvieeviiiiiiininnnn, 02-01-2004
00851 Buy America Requirements.............ccceceeiiiiiiiiiiiciicenieenen e, 08-01-2011
00852 Changed Condition Clauses...........ccovcvviiiiiiiiii e, 08-01-2011
ADDENDA AND MODIFICATIONS
00910 Addendum.....cooieiiiiii e et e e e 02-01-2004
00911 Notice of Addendum...........ccooiiiiiiiiiiiii e 02-01-2004
010 D T 1T 05-15-2009
00931 Request for Information..............cocooiiiiiiii e, 02-01-2004

TxDOT SPECIAL PROVISIONS
SPE 000 --- 003 Notice to All Bidder
SPE 000 --- 004 Executive Order 11246
SPE 000 --- 006 Standard Federal EEO Construction Contract Specifications
SPE 000 --- 009 Certificate of Non-Discrimination
SPE 000 --- 011 Department Mailing and Physical Address
SPE 000 --- 1483 Changes to Payroll Information
SPE 000 --- 1966 Disadvantaged Business Enterprise in Federal Aid Contracts
SPE 000 --- 2329 Partnering
SPE 000 --- 2332 Schedule of Liquidated Damages
SPE 000 --- 2607 Nondiscrimination
SPE 000 --- 2638 On-the-Job Training Program
SPE 000 --- 2839 Important Notice to Contractors
SPE 001 --- 015 Definition of Terms
SPE 002 --- 017 Instructions to Bidders
SPE 003 --- 033 Award and Execution of Contract
SPE 004 --- 017 Scope of Work
SPE 005 --- 004 Control of Work
SPE 006 --- 030 Control of Materials
SPE 006 --- 047 Control of Materials
SPE 007 --- 918 Legal Relations and Responsibilities
SPE 008 --- 119 Prosecution and Progress
SPE 009 --- 009 Measurement and Payment
SPE 009 --- 015 Measurement and Payment
SPE 416 --- 001 Drilled Shaft Foundations
SPE 420 --- 002 Concrete Structure
SPE 425 --- 001 Precast Prestressed Concrete Structural Members
SPE 434 --- 003 Elastomeric Bridge Bearings
SPE 440 --- 006 Reinforcing Steel
SPE 450 --- 001 Railing
SPE 454 --- 003 Bridge Expansion Joints
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SPE 540 --- 031 Metal Beam Guard Fence

SPE 610 --- 015 Roadway lllumination Assemblies

SPE 620 --- 001 Electrical Conductor

SPE 740 --- 001 Graffiti Removal and Anti-Graffiti Coating

ADDITIONAL STATE OR FEDERAL REQUIREMENTS
Certificate of Lobbying Activities

Child Support Certificate
FHWA 1273 — Required Contract Provisions for Federal-Aid Construction Contracts

SS ITEM 1122 — Temporary Erosion, Sedimentation, and Environmental Controls
SS ITEM 3006 —- Fixed Bollards

01110
01145
01255
01270
01292
01312
01321
01325
01326
01330
01340
01351
01410
01422
01450
01452
01454
01502
01504
01506
01520
01554
01555
01562
01570
015675
01576
01578
01580

SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS
SUMMATY Of WOTK ....ovviiiiiiieiiiicccie et 04-20-2013
Use Of PremiSes ....cooeiiiieiieeieee e 01-01-2011
Change Order Procedures.............uveeveeiieveveiiieiie e 08-01-2003
Measurement and Payment..........ccccooovvveveeiiiii e 08-01-2003
Schedule of Values...........oooiiiieciiiii e 08-01-2003
Coordination and Meetings........ccccevevviiiiiiiieeieie e, 08-01-2003
Construction Photographs ............ccouveveieiiccciiieece e 08-01-2003
Construction Schedule............coccovuviiiiiiicii e 08-01-2003
Construction Schedule (Bar Chart).........ccccocevvvviiieeiveieniiireeeeee, 08-01-2003
Submittal Procedures ..........cooociiiiiiiiiieieeeeeeieeeeee et 08-01-2003
Shop Drawings, Product Data, and Samples.........ccccovvvveiveeennn. 08-01-2003
Environmental Safety and Worker Protection...........ccccoeeevveinnne.. 01-01-2011
TPDES Requirements (with Attachments).............c.ccccoevevieerennee. 02-01-2011
Reference Standards...........cccooovvvevviiiiiiiiiee e 08-01-2003
Contractor's Quality COntrol...........cccccooovveeeiiviiniii e 08-01-2003
INSPECLION SEIVICES....coviiiiiiiiee e 08-01-2003
Testing Laboratory Services ........ooovevvveeeiiiiiiiiiee e, 08-01-2003
MODIlIZAHON......viiee e 08-01-2008
Temporary Facilities and Controls ..........cccooeveeevveiiieii e, 01-01-2011
Diversion PUMPING.......uueiiieieiieiieeereee et e e e 08-01-2003
Temporary Field Office .........cccooeiieierici e, 02-08-2012
Traffic Control and Street Signs........cccvveeieeveeeeeci e 07-01-2012
Traffic Control and Regulation .............cccccvvee i 01-01-2011
Tree and Plant Protection...........cccoooveeeiieie e 01-01-2011
Storm Water Pollution Control ............ccccceeeeiiivveiiciiiececeeece e, 01-26-2012
Stabilized Construction ACCESS.......cocvveeveviiveieiieee e 02-01-2011
Waste Material DiSposal........cccceveveiiiiiiviiee e 08-01-2003
Control of Ground and Surface Water ..........cccovvcvveevvinineeninnen, 01-01-2011
Project Identification Signs...........ccccceviiiciiiiicec e 08-01-2003
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01581 Excavation in Public Way Permit Signs ........cccccocvivvviieieniiineennnnn, 08-01-2003
01610 Basic Product Requirements ............ccceeeeeeeiiiiciiicicicccie e, 01-01-2011
01630 Product Substitution Procedures ...........cccccccvvivviieeiiin e, 08-01-2003
01725 Field SUNVEYING ......uiiiiiiieiiee e e 01-01-2011
01731  Cutting and Patching .........coooocciiiiiiiininiiie e 01-01-2011
01732 Procedure for Water Valve Assistance (with Attachments)............ 08-01-2003
01740 Site Restoration ............ooooiiiiiiiiii e 08-01-2003
01755 Starting SYStemS.....ccoovviiiiiie e 08-01-2003
01770 Closeout ProCedures ............uuivieeieiiiiiiieiciiieiiieeiiee e eeeeeeveeeereraeeans 08-01-2003
01782 Operations and Maintenance Data...............cccceevevvviiiiiiinnieiienennnn, 08-01-2003
01785 Project Record Documents.........coooevveeeieeeiin e 08-01-2003
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02081 CAST-IN-PLACE CONCRETE MANHOLES ...........ccccevermrrereerennnne 01-01-2011
02082 PRECAST CONCRETE MANHOLES .......cccccccviiiinmimenrennececnienicnnene 01-01-2011
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02087 BRICK MANHOLE FOR STORM SEWERS ..........ccooccctrimrcnrcenenes 10-01-2002
02136 WASTE MATERIAL HANDLING, TESTING AND DISPOSAL ...... 01-01-2011
02201 SITE PREPARATION, GRADING, RESTORATION AND CLEAN

UP FOR WATER STORAGE TANKS. .........oooerccreereeeerreerescvennene 01-01-2011
02221 REMOVING EXISTING PAVEMENTS AND STRUCTURES.......... 07-01-2009
02222 ABANDONMENT OF SEWERS.........coererirccecerererrresscesenensnsenenns 01-01-2011
02233 CLEARING AND GRUBBING..........cccccviveererrceereccsneeneeessansesenenans 01-01-2011
02260 TRENCH SAFETY SYSTEM........coccciiiiieminiscanninnnnennnressssseennnnenns 02-01-2011
02315 ROADWAY EXCAVATION .....ccccmreirmrirninricnemrenerscsenssmsnsniersesssnenns 07-01-2009
02316 EXCAVATION AND BACKFILL FOR STRUCTURES................... 01-01-2011
02317 EXCAVATION AND BACKFILL FOR UTILITIES ......cccovcvcerreennee 01-01-2011
02318 EXTRA UNIT PRICE WORK FOR EXCAVATION

AND BACKFILL ...coeeeeeiiiiisinccaeereressnessenscersenessesssssseessesessssessesssnnns 01-01-2011
02319 BORROW.........occtiiccciinieninisissessnisisnrsss s nens e eessessssaneassesasasssssans 01-01-2011
02320 UTILITY BACKFILL MATERIALS ......cciiiiiiiinicrmrercrenenscnsnnnnenes 01-01-2011
02321 CEMENT STABILIZED SAND ...........ooocceirreerrererernenmecanereneesenes 01-01-2011
02322 FLOWABLE FILL....ccoiicoiiimmeniiiiriiirssnennresessesnnnesssessssessssssssennans 08-01-2008
02330 EMBANKMENT........c.ioiiiinimmmmminiimimecsteniiemeessennereessssssssosssseneans 10-01-2002
02336 LIME-STABILIZED SUBGRADE ...........cciccimimmmreeeernennncnnenneeennnes 10-01-2002
02337 LIME/FLY-ASH STABILIZED SUBGRADE ..........ccccivcirennnerrrrcnnnen, 10-01-2002
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02340 COMPACTED SANDFILL UNDER TANK FLOOR PLATE........... 01-01-2011
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02507 PRESTRESSED CONCRETE CYLINDER PIPE............cccccnerirnrens 01-01-2011
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02513 WET CONNECTIONS .........ooovirvmmniiiiincneesnensmnniieinisssscscsscnsererssenaas 10-01-2002
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02558 CLEANING AND TELEVISION INSPECTION........ccccceeeermrecenennenes 01-01-2011
02571 CRUSHING SANITARY SEWERS........cocciiiiirmrinnreneenrnrersrersenssens 01-01-2011
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02611 REINFORCED CONCRETE PIPE.....coceveereciciinineeecininnerrensassssenasees 02-01-2011
02612 PRECAST REINFORCED CONCRETE BOX SEWERS................ 10-01-2002
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02631 STORM SEWERS ......c.coootmttmiiienieresiriniesssensorrsssssessssmsessesssssssssnssans 01-26-2012
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AND WINGWALLS .......oiiiireeecnriinenesiesrmessessssresssssssessnsssenassssssnennes 10-01-2002
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02742 PRIME COAT .ccovcoriiieeremeeeriissesisrssessssessssssnsssssssrsssssssassorssassassennas 10-01-2002
02743 TACK COAT ....cireccirireiiiiernenseesisrrasesserssssssssseressnssssestanssasnssesrssnsses 10-01-2002
02751 CONCRETE PAVING......cocoecieiineenisareneesniieiresnssserssesssrossssssanssnsens 07-01-2009
02752 CONCRETE PAVEMENT JOINTS.....cccciveirreniecinniresiesnsenssnsssesconnes 10-01-2002
02753 CONCRETE PAVEMENT CURING.......c.csetvererenmeerrenrireesssseersessases 10-01-2002
02754 CONCRETE DRIVEWAYS .....ccooteeetiiirecmesarirseesnissassssnsssersonsssssene 09-01-2002
02761 COLORED CONCRETE FOR MEDIANS AND SIDEWALKS........ 09-01-2002
02762 BLAST CLEANING OF PAVEMENT ......coooviiiiimmrneevecenennneninerenees 10-01-2002
02764 RAISED PAVEMENT MARKERS ......cooeecceiiimreeiirenreecerneinesneenenes 07-01-2012
02765 TEMPORARY AND REMOVABLE REFLECTORIZED

PAVEMENT MARKINGS .....c..oocereminniinieniinnnenninseneensicessmassssisrsnen 07-01-2012
02767 THERMOPLASTIC PAVEMENT MARKINGS.........cccoovceremmennirnnes 07-01-2012
02771 CURB, CURB AND GUTTER, AND HEADERS .......cccccccervrevrveienne 10-01-2002
02772 CONCRETE MEDIANS AND DIRECTIONAL ISLANDS ............... 10-01-2002
02775 CONCRETE SIDEWALLKS ......cccicieieiriemeniietmmeeesisinsnsesersessersesssssnens 10-01-2002
02811 LANDSCAPE IRRIGATION ....ccoieeeiieriemeessermmsenesssirsssessssnessrensssnnes 10-01-2002
02893 TRAFFIC SIGNAL CONSTRUCTION......ccccceeerirmenerrnireerirnessrsnnsenes 07-01-2009
02911 TOPSOIL ... oreereiiierrreeiensrerereensessserterersssensnnssssssssrsensansesessransnnssns 10-01-2002
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02912 TREE, PLANT, AND HARDSCAPE PROTECTION ........ccccevevunene 07-01-2009
02915 TREE PLANTING.........oiiiiiicetiieccnnenecnesresseneessessmenressnnnnensessssnans 01-01-2011
02921 HYDROMULCH SEEDING...........ccoomiiirrrreceteeccrneereesesenmeenerennnes 01-01-2011
02922 SODDING.......cciciiiiinimriniicsirerresestresesneesessasesessnersresserssessersssssanes 07-01-2009
02951 PAVEMENT REPAIR AND RESTORATION.......cccccvieccmrereenriennene 07-01-2009
02960 MILLING PAVEMENT .........cccooniiiicmrenrnerrnssenessessenssssensnsnenssessnnes 07-01-2009

02983 REMOVAL AND RESTORATION OF BRICK-PAVED STREETS. 10-01-2002

DIVISION 3 - CONCRETE
03315 CONCRETE FOR UTILITY CONSTRUCTION........ccocomercmrrincrrene 10-01-2002

DIVISION 4 - MORTAR
04061 MORTAR......coiicirircnccre i s sararesneseranesesnens 10-01-2002
04210 BRICK MASONRY FOR UTILITY CONSTRUCTION..........cccverunee 10-01-2002

DIVISION 5 - METALS

DIVISION 6 - WOOD AND PLASTICS

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

DIVISION 8 - DOORS AND WINDOWS

DIVISION 9 - FINISHES

DIVISION 10 - SPECIALTIES

DIVISION 11 — EQUIPMENT

DIVISION 12 - FURNISHINGS

DIVISION 13 - SPECIAL CONSTRUCTION

DIVISION 14 - CONVEYING SYSTEMS

DIVISION 15 - MECHANICAL

DIVISION 16 — ELECTRICAL
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SUPPLEMENTAL ITEMS AND SPECIFICATIONS

TEXAS DEPARTMENT OF TRANSPORTATION (TXDOT)

STANDARD SPECIFICATIONS FOR CONSTRUCTION AND

MAINTENANCE OF HIGHWAYS, STREETS AND BRIDGES.................. 06-01-2004
(INCLUDING ALL CURRENT STATEWIDE AND HOUSTON

DISTRICTWIDE SPECIAL PROVISIONS AND SPECIAL SPECIFICATIONS)

HCFCD STANDARD SPECIFICATIONS AND DETAIL SHEETS...10-25-2005

APPENDIX A - BLANKET CATEGORICAL EXCLUSION /
ENVIRONMENTAL SITE ASSESSMENT (ATTACHED IN CD/DVD)

APPENDIX B — GEOTECHNICAL INVESTIGATION (ATTACHED IN CD/DVD)

END OF DOCUMENT
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Document 00495-T

POST-BID PROCEDURES
FOR TXDOT FUNDED PROJECTS

DOCUMENT ADDRESSES

A. Notice of Intent to Award

B. Monitoring Authority

C. Requirements of Bidder

D. Failure of Bidder to comply with requirements
E. Notice to Proceed

NOTICE OF INTENT TO AWARD
A, The City will provide written Notice of Intent to Award to Low Bidder.
DEFINITIONS

A. The “Monitoring Authority” for this Project is:
Director, Mayor's Office of Business Opportunity
City of Houston
611 Walker Street, 7th Floor
Houston, Texas 77002

B. The “Contracting Department” for this Project is:
Director, Department of DEPARTMENT OF PUBLIC WORKS AND ENGINEERING
City of Houston
611 Walker Street
Houston, Texas 77002
ATTN: Ben Bansal, P.E.,

REQUIREMENTS OF BIDDER

A. Within10 days of receipt of Notice of Intent to Award, Low Bidder shall execute
and deliver to Ben Bansal, P.E., Project Manager and Monitoring Authority, for
the City's approval, documents indicated by an "X" below:

[X] Executed Subcontract(s), Letter(s) of Intent, or documentation of good
faith efforts to meet the MWBE/PDBE/DBE/SBE goals

00495-T Page 1
08-01-2013
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B. Within 10 days of receipt of Notice of Intent to Award, Low Bidder shall execute
and deliver to Ben Bansal, P.E., Project Manager for the City's approval,
documents indicated by an "X" below:

[ ] Document 00500 - Form of Business

[X] Document 00501 - Resolution of Contractor

[ X] Document 00520-T - Agreement

[X] Document 00600 - List of Proposed Subcontractors and Suppliers

[ X] Document 00601 - Drug Policy Compliance Agreement

[X] Document 00602 - Contractor's Drug-free Workplace Policy (Contractor
creates this document.)

[X] Document 00604 - History of OSHA Actions and List of On-the-job Injuries

[X] Document 00605 - List of Safety Impact Positions (Contractor completes
this list. Do not submit if submitting Document 00606.)

[ ] Document 00606 - Contractor's Certification of No Safety Impact Positions

(Do not submit if submitting Document 00605.)

Document 00610 - Performance Bond

Document 00611 - Statutory Payment Bond

Document 00612-T - One-year Warranty Bond

Document 00620 - Affidavit of Insurance (with Certificate of Insurance

attached)

Document 00622 - Name and Qualifications of Proposed Superintendent

(Contractor creates this document.)

Document 00624 - Affidavit of Compliance with S/IWMBE Program

Document 00625 - SRF Participation Summary

Document 00626 - SRF Affirmative Steps Solicitation Report

Document 00627 - SRF Prime Contractor Affirmative Steps Certification

and Goals

Document 00629 - Affidavit for FAA Form 7460-1

Document 00630 - Certification of Compliance with Pay or Play Program

Document 00631 - City of Houston Pay or Play Program — List of

Subcontractors

—

X X XXXX

e S PO

— pe—y — —

C. Within 10 days of receipt of Notice of Intent to Award, Low Bidder shall execute the
following forms and deliver them directly to the Monitoring Authority.

1. Original forms contained in Document 00805 —~ Equal Employment Opportunity
Program Requirements:
[ ]  Pages 00805-3 to 00805-5, Certification by Bidder Regarding Equal
Employment Opportunity
[ ] Page 00805-6, Total Work Force Composition of the Company, or copy
of latest EEO-1 form (required only if Contractor has a work force of 50
or more people and the Original Contract Price is $50,000 or more)

[ ] Page 00805-7, Equal Employment Opportunity Compliance Program
[ ] Page 00805-26, Certification by Proposed Subcontractor Regarding
Equal Employment Opportunity
00495-T Page 2
08-01-2013
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[ ] Page 00805-29, Certification by Proposed Material Supplier, Lessor,
and Professional Service Providers Regarding Equal Employment
Opportunity

2. Original completed form Document 00633 - Certification by Proposed Material
Suppliers, Lessors, and Professional Service Providers Regarding Equal
Employment Opportunity, for each proposed material supplier and equipment
supplier.

3. Original forms contained in Document 00820 — Wage Scale for Engineering

Construction.

[ ] Certificate from Contractor Appointing Officer
or Employee to Supervise Payment of Employees

[ 1] Certificate from SubContractor Appointing Officer
or Employee to Supervise Payment of Employees

[ ] Document 00812, Exhibit “A” — Certificate from Contractor Appointing
Officer or Employes to Supervise Payment of Employees

Designations of Subcontractors and Suppliers, who have been selected by Bidder in
Document 00600 - List of Proposed Subcontractors and Suppliers, and accepted by the
City, may be changed only with prior notice and acceptance by Project Manager as
provided in Conditions of the Contract. For each Product Supplier subsequently added
or substituted, provide an original completed form, Document 00633 - Certification by
Proposed Material Suppliers, Lessors, and Professional Service Providers Regarding
Equal Employment Opportunity, directly to the Monitoring Authority.

On Bidder's written request, Ben Bansal, P.E., Project Manager may grant an extension of
time, not to exceed 5 days, to fumish documents specified in Paragraphs 4.0.A and

4.0.B. If Bidder is required to resubmit documents specified in Paragraph 4.0.A or 4.0.B,
Bidder shall do so within time limits provided in the request for resubmission.

Designations of Subcontractors and Suppliers, who have been selected by Bidder in Document
00600 - List of Proposed Subcontractors and Suppliers, and accepted by the City, may be
changed only with prior notice and acceptance by Project Manager as provided in Conditions of
the Contract. Foreach Product Supplier subsequently added or substituted, provide an original
completed form, Document 00633 - Certification by Proposed Material Suppliers, Lessors, and
Professional Service Providers Regarding Equal Employment Opportunity, directly to the
Monitoring Authority.

E.

On Bidder's written request, Ben Bansal, P.E., Project Manager may grant an extension of
time, not to exceed 5 days, to furnish documents specified in Paragraphs 4.0.A and
4.0.B. If Bidder is required to resubmit documents specified in Paragraph 4.0.A or 4.0.B,
Bidder shall do so within time limits provided in the request for resubmission.

00495-T Page 3
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F.  Designations of Subcontractors and Suppliers, who have been selected by Bidder in its
Participation Plan, and accepted by the City, may be changed only with prior notice and
acceptance by the Monitoring Authority as provided in Document 00808 -
Bidder/Contractor Requirements for the City of Houston Minority, Women, and Small
Business Enterprise (MWSBE), and Persons with Disabilities Business Enterprise
(PDBE).

5. FAILURE OF BIDDER TO COMPLY WITH REQUIREMENTS
A. Should Bidder, on receipt of Notice of Intent to Award, fail to comply with
requirements of this Document 00495-T within stated time, the City may declare
award in default and require forfeiture of the Security Deposit.
B. After the City's written notice of default to Low Bidder, the City may award the
Contract to Bidder whose offer is the next lowest bid, and Security Deposit of

Bidder in default shall be forfeited to the City in accordance with provisions of
Document 00200-T - Instructions to Bidders.

6. NOTICE TO PROCEED

A. Upon the City's execution of the Agreement and delivery to Contractor, City
Engineer will give Document 00551 - Notice to Proceed to Contractor, which
establishes Date of Commencement of the Work.

END OF DOCUMENT
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Document 00520-T
AGREEMENT

Project: Bringhurst Pedestrian Bridge Over UPRR

Project Location: Project generally bounded by Liberty on the north, Lyons on the south,
Waco on the east and U.S. 59 on the west_(Key Map No. 494 B and 494
F)

Project No: WBS No. N-000420-0045-4

The City: THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the “City”)
and

Contractor:
(Address for Written Notice)

Fax Number: Phone Number:

City Engineer, with respect to Sections 4.3 thru 4.5 of the General Conditions, is:

J. Timothy Lincoln, P.E. {or his successor)

P. Q. Box 1562, Houston, Texas 77251-1562 (Address for Written Notice)
Fax Number: _ 832-394-9622

City Engineer, with respect to all other terms of the General Conditions, is:

Joseph T. Myers, P.E. {or his successor)

Fax Number: 832-395-2410

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

ARTICLE 1
THE WORK OF THE CONTRACT

1.1 Contractor shall perform the Work in accordance with the Contract.

ARTICLE 2
CONTRACT TIME
2.1 Contractor shall achieve Date of Substantial Completion within 365 days after Date of

Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

00520-T Page 1
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2.2  The Parties recognize that time is of the essence for this Agreement and that the City will suffer
financial loss if the Work is not completed within the Contract Time. Parties also recognize delays, expense,
and difficulties involved in proving in a legal or arbitration proceeding actual loss suffered by the City if the
Work is not completed on time. Accordingly, instead of requiring any such proof, the Parties agree that as
liquidated damages for delay (but not as a penalty), Contractor shall pay the City the amount stipulated in
Document 00800 - Supplementary Conditions, for each day beyond Contract Time.

ARTICLE 3
CONTRACT PRICE

3.1 Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's
performance of the Contract, Contract Price of which includes Alternates, if any, accepted
below.

3.2  The City accepts Alternates as follows:

RARRA AR AT TR RARARFR P AAAAR AR AR S A AR AT E A SR PR AR A RPN AR AR AT AT AR A IRFARR DR BT S ARP T RAR TR S INR RN

Delete or add lines below to indicate all Alternates that were included in Request for
competalive sealed proposals. Remove brackets and instructions when done.
Change color of remaining text to black.

AARTAATER AT AATRAR T TRAAARER A AR A AR RARAARARFAT AR A SR AR AL ERA LI ATRETT XL L RRL RIS AR LA R AR AR ART RS RRAA ST N

Alternate No. 1 [Accepted or Not Accepted]
Alternate No. 2 [Accepted or Not Accepted]
Alternate No. 3 [Accepted or Not Accepted]
Alternate No. 4 [Accepted or Not Accepted]
ARTICLE 4
PAYMENTS

4.1 The City will make progress payments to Contractor as provided below and in Conditions of the
Contract.

4.2  The Period covered by each progress payment is one calendar month ending on the 15th, or[___]last
day of the month.

4.3  The City will issue Certificates for Payment and will make progress payments on the basis of such
Certificates as provided in Conditions of the Contract.

4.4  Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to
Contractor as provided in Conditions of the Contract.

ARTICLE &6
CONTRACTOR REPRESENTATIONS

5.1 Contractor represents:

5.1.1 Contractor has examined and carefully studied Contract documents and other related data identified in
the Request For Competitive Sealed Proposals or Competitive Sealed Bids.

5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general, local, and site
conditions that may affect cost, progress, and performance of the Work.

00520-T Page 2
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5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the Work.

5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or
contiguous to the site and alf drawings of physical conditions in or relating to existing surface or subsurface
structures at or contiguous to the site (except Underground Facilities) which have been identified in Cantract
documents and (2) reports and drawings of a hazardous environmental condition, if any, at the site which has
been identified in Contract documents.

5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect cost,
progress, or performance of the Work or which relate to any aspect of the means, methods, techniques,
sequences, and procedures of construction to be employed by Contractor, including applying specific means,
methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract to
be employed by Contractor, and safety precautions and programs incident thereto

5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests, studies,
or data are necessary for performance of the Work at Contract Price, within Contract Time, and in accordance
with the Contract.

5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site that
relates to the Work as indicated in Contract documents.

5.1.8 Contractor has correlated information known to Contractor, information and observations obtained from
visits to the site, reports and drawings identified in the Contract, and all additional examinations, investigations,
explorations, tests, studies, and data with the Contract.
5.1.9  Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract, and written resolution thereof by City Engineer is acceptable to
Contractor.
5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performance and furnishing of the Work.
ARTICLE 6

MISCELLANEOUS PROVISIONS

6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract.

6.2 The Work may be suspended by the City as provided in Conditions of the Contract.
ARTICLE 7
ENUMERATION OF CONTRACT DOCUMENTS
7.1 The following documents are incorporated into this Agreement:
7.1.1  Document 00700 - General Conditions.
7.1.2 Document 00800-T — TxDOT Supplementary Conditions.
7.1.3 General Requirements.

7.1.4 Divisions 02 through 16 of Specifications.

00520-T Page 3
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7.1.5 Drawings listed in Document 00015 - List of Drawings. Drawing No. N/A and bound separately.

7.1.6 Addenda [and Riders] which apply to the Contract, are as follows:

Addendum No. 1, dated None
Addendum No. 2, dated None
Addendum No. 3, dated None
Rider No. [}, dated None

7.1.7 Other documents:

Document No. Title

00410B Proposal Form — Part B

00470 Standard Pre-Bid Participation Plan Document
00471 Pre-Bid Good Faith Efforts Report

x

[

[ ]

[ ]

[ ] 00472 Goal Deviation Reguest

[X] 00501 Resolution of Contractor

[ ] 00570 Amended S/MWBE Participation Plan

[ ] 00571 Contractor's Good Faith Efforts Report

[ ] 00572 Plan Deviation Request

[X] 00610 Performance Bond

[X] 00611 Statutory Payment Bond

[X] 00612-T One-year Warranty Work Bond

[X] 00620 Affidavit of Insurance (with the Certificate of Insurance attached)

[ ] 00623 Contractor's Act of Assurance (SRF Form ED-103)

[X] 00624 Affidavit of Compliance with Affirmative Action Program

[ 1 00630 {POP-2) Certification of Compliance with Pay or Play Program

[ ] 008631 (POP-3) Pay or Play Program List of Subcontractors

[ ] 00803 Work Order Supplementary Conditions

[ 1 060802 SRF Supplementary Conditions

[ 1 00805 Equal Employment Opportunity Program Requirements

[X] 00808-T TxDOT Disadvantaged Business Enterprise (DBE) Program Requirements

[ ] 00807 Bidder/Contractor Requirements for DBE Program

[ ] oo0808 Minority and Women-owned Business Enterprise (MWBE) &
Persons with Disabilities Business Enterprise (PDBE) Program

[X] 00810 Federal Wage Rate - Highway

[ ] 00811 Federal Wage Rate - Building

[ ] oo812 Federal Wage Rate - Heavy

[ ] 00820 Wage Rate for Engineering Construction

[ ] 00830 Trench Satety Geotechnical Information

[X] 00851 Buy America Requirements

[X] 00852 Changed Conditions

[ ] 00840 Pay or Play Program Requirements

[ ] 00912 Rider

[ X] FHWA1273 Required Contract Provisions for Federal-Aid Construction Contracts

[X] 000---003 TxDOT Special Provision 000---003 Natice to All Bidders

[X] 000---004 TxDOT Special Provision 000---004 Executive Order 11246

[X] 000---006 TxDOT Special Provision 000---006 Standard Federal EEQ Construction

Contract Specs

00520-T Page 4
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[X] 000---008 TxDOT Special Provision 000---008 Certificate of Non-Discrimination
[X] 000---1483 TxDOT Special Provision 000---1483 Changes to Payroll Information
[X] 000---1676 TxDOT Special Provision 000---1676 On the Job Training Program

00520-T Page 5
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ARTICLE 8
SIGNATURES

8.1  This Agreement is executed in two original copies and is effective as of the date of countersignature by
City Controller.

CONTRACTOR: (If Joint Venture)
By: By:
Name: Name:
Title: Title:
Date: Date:
Tax |dentification Number: Tax Identification Number:

CITY OF HOUSTON, TEXAS
APPROVED: SIGNED:
By: By:

Director, Mayor
Departmant of Public Works and Engineering

COUNTERSIGNED:

By:

City Controller

Date Countersigned:
ATTEST/SEAL:

By:

City Secretary

8.2  This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant and
have been found to meet established Legal Department criteria. Legal Department has not reviewed the
content of these documents.

Legal Assistant Date
END OF DOCUMENT
00520-T Page 6
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Document 00800-T
TxDOT SUPPLEMENTARY CONDITIONS
The following Paragraphs amend and supplement the January 1, 2015 edition of
General Conditions. Unaltered portions of General Conditions remain in effect.
ARTICLE 1 - GENERAL PROVISIONS:

1.1 DEFINITIONS: Insert the following Paragraph 1.1.9.1

1.1.9.1 The firm of has been
employed by the City as Construction Manager for the Work.

ARTICLE 3 - THE CONTRACTOR
3.5 LABOR: Insert the following Paragraphs 3.5.3.1.1 and 3.5.3.1.2

3.5.3.1.1 The Contractor shall make Good Faith Efforts to comply with the State
ordinances regarding Disadvantaged Business Enterprises (DBE) participation goals.
Overall, the City of Houston goal for DBE contracts is a cumulative goal, with DBE
amounts varying from contract to contract. Updated annually in agreement with the
Texas Department of Transportation, the goals are currently as follows:

A the DBE goal is 6 percent, with
2 the race-conscious DBE goal of percent

3.5.31.2 “Good Faith Efforts” is defined in Document 00806-T, “DISADVANTAGED
BUSINESS ENTERPRISE PROGRAM REQUIREMENTS”, in accordance with 49
C.F.R. § 26.

3.9 MATERIALS & EQUIPMENT: Insert the following Paragraph 3.9.4

3.9.4 Materials produced in a prison facility or by prison labor may not be used on this
project.

ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION: Delete Paragraph 8.1.6. and replace
with the following 8.1.6. and 8.1.6.1.

00800T-1
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8.1.6.1 Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The amount
Contractor credits the City will be $50.00 per hour per inspector for inspection services.

ARTICLE 9 - PAYMENTS AND COMPLETION
9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety for
each and every day of delay beyond Contract Time, are $800.00 per day.

ARTICLE 11 - INSURANCE AND BONDS

11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR: Insert the following
Paragraph 11.2.1.2

11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance
set out in Table 2 in addition to the minimum insurance coverage set out in section
11.2.1.

TABLE 2

ADDITIONAL REQUIRED COVERAGE
DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY.

Contractor's Pollution Liability: $1,000,000 each
occurrence

Including pollution coverage for
Contractual Liability, Clean-up costs,
Abatement, Transport, and Non-owned
disposal sites. Including Bodily Injury
Liability, Property Damage Liability,

and environmental damage arising
from pollution conditions caused in
performance of operations. Including
Asbestos and Lead if part of operations.

(MCS - 90 endorsement: $1,000,000
to Auto Policy and removal of Pollution CSL
Exclusion)

00800T-2
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11.5 MAINTENANCE BONDS: Delete Section 11.5 in its entirety and insert the
following Section 11.5.

11.6 WARRANTY OF WORK BONDS

11.5.1 ONE-YEAR WARRANTY OF WORK BONDS: One-Year Warranty of
Work Bond: Contractor shall provide Bond on standard City One-Year Warranty of Work
Bond form, providing for Contractor's correction, replacement, or restoration of any
portion of the Work which is found to be not in compliance with requirements of the
Contract during one-year correction period required in Paragraph 12.2. The One-Year
Warranty of Work Bond must be for 100 percent of the Original Contract Price.

END OF DOCUMENT

00800T-3
04-01-2015

ADDENDUM NUMBER 1
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1.01

1.02
1.03

1.04

1.06

1.06

DOCUMENT 00810
WAGE SCALE FOR HIGHWAY CONSTRUCTION

Following 29 CFR 5.5 (a) (1) (v), use the rates listed on the Wage
Determination Attachment for minimum wage and benefits for the labor
classifications applicable to the Work.

These rates do not prohibit payment of more than the rates stated.

Apply rates in this Document 00810 to site work greater than five (5) feet
from exterior wall of new building under construction or from exterior wall of
existing building.

The Contractor shall submit the "Certificate from Contractor Appointing
Officer or Employee to Supervise Payment of Employees” (Exhibit “A”) to the
Monitoring Authority listed in Document 00495 prior to final execution of the
contract.

During the course of the work, Subcontractors shall submit the “Certificate
from Subcontractor Appointing Officer or Employee to Supervise Payment of
Employees” (Exhibit “B") to the Monitoring Authority listed in Document
00495.

Contractor and all subcontractors will submit payrolls electronically to the

Department through the online reporting system unless told otherwise by the
Office of Business Opportunity.

00810-1
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CITY OF HOUSTON WAGE SCALE
STANDARD DOCUMENT FOR HIGHWAY CONSTRUCTION

EXHIBIT “A”

CERTIFICATE FROM CONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

Project Name

Project WBS#: Date

(I) (We) hereby certify that (] am) (we are) the Prime Contractor for

(specify type of job)

in connection with construction of the above-mentioned Project, and that (l) (we) have
appointed , whose signature appears below, to
supervise the payment of (my) (our) employees beginning .20
that he/she is in a position to have full knowledge of the facts set forth in the payroll
documents and in the statement of compliance required by the Copeland Act and the City
of Houston, which he/she is to execute with (my) (our) full authority and approval until such
time as () (we) submit to the City of Houston a new certificate appointing some other
person for the purposes hereinabove stated.

Phone:

(ldentifying Signature of Appointee)

Witness/Attest:

{Name of Firm or Corporation)

By: By:
(Signature) (Signature)

(Title) (Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a
member of a partnership, and shall be executed prior to and be submitted with the first
payroll. Should the appointee be changed, a new certificate must accompany the first
payroll for which the new appointee executes a statement of compliance required by the
Copeland Ac and the City of Houston.
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CITY OF HOUSTON WAGE SCALE
STANDARD DOCUMENT FOR HIGHWAY CONSTRUCTION

EXHIBIT “B”

CERTIFICATE FROM SUBCONTRACTOR APPOINTING OFFICER OR EMPLOYEE
TO SUPERVISE PAYMENT OF EMPLOYEES

Project Name

Project WBS#: Date

() (We) hereby certify that (I am) (we are) the Subcontractor for

(specify type of job)

in connection with construction of the above-mentioned Project, and that (I) (we) have
apponnted . whose signature appears below, to
supervise the payment of (my) (our) employees beginning 20 ;
that he/she is in a position to have full knowledge of the facts set forth in the payroll
documents and in the statement of compliance required by the Copeland Act and the City
of Houston, which he/she is to execute with (my) (our) full authority and approval until such
time as () (we) submit to the City of Houston a new certificate appointing some other
person for the purposes hereinabove stated.

Phone:

(Identifying Signature of Appointee)

Witness/Attest:
{Name of Firm or Corporation)
By: By:
(Signature) (Signature)
(Title) (Title)

NOTE: This certificate must be executed by an authorized officer of a corporation or by a
member of a partnership, and shall be executed prior to and be submitted with the first
payroll. Should the appointee be changed, a new certificate must accompany the first
payroll for which the new appointee executes a statement of compliance required by the
Copeland Ad and the City of Houston.
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CITY OF HOUSTON WAGE SCALE
STANDARD DOCUMENT FOR HIGHWAY CONSTRUCTION

Wage Determination Publication Date:
January 2, 2015

or
General Decision Number TX150056 01/02/2015 TX56
Superseded General Decision Number TX20140056

State: TEXAS
Construction Type: HIGHWAY
County (ies): Harris

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in
rest area projects & railroad construction; bascule, suspension & spandrel arch
bridges designed for commercial navigation, bridges involving marine construction;
and other major bridges)
Modification Number: Publication Date:

0 01/02/2015

WAGE DETERMINATION ATTACHMENT:

END OF DOCUMENT
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General Decision Number: TX158056 81/92/2815 TX56
Superseded General Decision Number: TX20140@56
State: Texas

Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston,
Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San
Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $18.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(7] @1/02/20815

* SUTX2011-013 ©8/18/2011

Rates Fringes
CEMENT MASON/CONCRETE
FINISHER (Paving and
Structures) .. .iveiiie i i, $ 12.98
ELECTRICIAN. .. vvvvrrinvnnnnnns eee027.011
FORM BUILDER/FORM SETTER
Paving & Curb......cvoo...t, $ 12.34
Structures......... ceriiaaas $ 12.23
LABORER
Asphalt Raker.......c.vvnue. $ 12.36
Flagger....coievunnennnns «..%$ 10.33
Laborer, Common.......ovcu.. $ 11.02
Laborer, Utility.......... % 11,73
Pipelayer......cvvevrivuvrnne $ 12.12
Work Zone Barricade
Servicer.. . iieiiieiienn ...$ 11,67
http://wdol.goviwdol/scafiles/davisbacorVTX56.dvbPv=0 115
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PAINTER (Structures)............. $
POWER EQUIPMENT OPERATOR:
Asphalt Distributor......... $
Asphalt Paving Machine...... $
Broom or SWeeper............ $
Concrete Pavement
Finishing Machine........... $
Concrete Paving, Curing,
Float, Texturing Machine....$
Concrete Saw........ceevvenn $
Crane, Hydraulic 8@ Tons
OF 1855 i iivneieinninennnses $
Crane, Lattice boom 86
tons or 1essS..i.eiiiiininanns $
Crane, Lattice boom over
80 TONS. et ieeererieonsnonns $
Crawler Tractor........ R
Excavator, 50,800 pounds
OF 1eSS..iiieirerronnes . §
Excavator, Over 50,000
POUNAS. o0 vverie i ci e $
Foundation Drill, Crawler
Mounted.....vevevnnrenenenns $
Foundation Drill, Truck
Mounted.......coiviievennnnn $
Front End Loader 3 CY or
LBSS .. tiiennennsnncnncnnees $
Front End Loader, Over 3 CY.$%
Loader/Backhoe.......... veeed
MechanicC...cevvvieevennnnnnn $
Milling Machine........ R |
Motor Grader, Fine Grade....$
Motor Grader, Rough......... %
Off Road Hauler............. 4
Pavement Marking Machine....$
Piledriver....voeeveerovneas $
Roller, Asphalt............. $
Roller, Other.....c.vvvunnn. $
LY o - o 1T o $
Spreader BoX.........c000..n .8
Y=Y o - $
Steel Worker
Reinforcing Steel........... $
Structural Steel Welder..... $
Structural Steel............ $
TRUCK DRIVER
Low Boy Float............... $
Single Axle....cvvvvvinnnns, $
Single or Tandem Axle Dump..$
Tandem Axle Tractor w/Semi
Trailer.e i iennnnennnenns $

14.06
14.32
12.68

13.07

11.71
13.99

13.86

14.97

15.80
13.68

12.71

14.53

17.43

15.89

13.32
13.17
14,29
16.96
13.53
15.69
14.23
14.60
11.18
14.95
11.95
11,57
13.47
13.58

13.97

WELDERS - Receive rate prescribed for craft performing

http:/iwdol .goviwdol/scafiles/davisbacorvTX56.dvbPv=0
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operation to which welding is incidental,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SuU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMB198-0085 ©7/01/20814. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 9198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/61/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification., As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-887 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, @07
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

http:/wdol.goviwdol/scafiles/davisbacon/TX56.0vbPv=0
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date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-©01@
©8/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0818 in
the example, is an internal number used in producing the wage
determination. ©8/29/2814 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 202186

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

htip:/Awdo!.goviwdol/scafiles/davisbacor/TX56.dvbiv=0
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20216

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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